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CIVIL ENGINEERING & CONSULTING SERVICES 

 FOR 

Innovation Central High School, GR Montessori (including 
Lyon Lot), Kent Hills Elementary, Congress Elementary, and 

CA Frost Science Academy 

GRAND RAPIDS PUBLIC SCHOOLS 

Request for Proposal 

Issued by: 

The Ad Hoc Committee 
Professional Service Contractor Selection 

Proposal Due Date:  May 9, 2024 @ 11:30AM 
Issuing Office: Grand Rapids Public School District 

Office of Facilities Management & Planning 

This is a Qualification Based Selection Process.  Complete submittal of information requested 
in this document is essential to the selection process.  Failure to provide this information may 
result in not being considered for the award of a contract.   

April 25, 2024 
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PROFESSIONAL SERVICES 
FOR SITE IMPROVEMENTS 

 
GRAND RAPIDS PUBLIC SCHOOLS 

 

GENERAL INFORMATION 

A. Purpose 

Grand Rapids Public Schools (GRPS) seeks professional design expertise to execute its 
Site Improvement Plan.  The Professional Service Contractor (PSC) selected to design 
and oversee the site improvement projects at the six (6) identified locations must 
provide the full range of architectural and engineering capabilities for the entire 
scope of work.  Successful design and construction of our projects may also require 
the use of specialists in testing, surveying, and landscaping.  Implementing our Site 
Improvement Plan is a key component of the “Reimagine GRPS” and we seek the best 
consulting firms from our region to work collaboratively with our schools, 
communities, and administration. 

To obtain the highest quality project within the time and budget allocations, GRPS 
seeks a PSC for the site improvements of six (6) project site locations through this 
Request for Proposal (RFP)process.  This selection process articulates the district goals, 
reflects our guiding principles and provides openness and consistency so that all 
qualified firms receive fair consideration.  Your Firm is invited to submit a proposal 
for the services required in this RFP in accordance with this letter and the following 
documents which are attached hereto.  This RFP includes the following attachments: 

a. Project Site Plans 

b. Project Aerials 

c. Contract Documents (Standard Form of Agreement AIA B105-2017 and A105-
2017, as modified) 

d. Proposal Form 

  
Owner reserves the right to accept or reject, in whole or in part, any or all Proposals 
submitted, waive any irregularities therein, and to award the Contract to other than 
the Firm submitting the lowest financial Proposal.     

   

B. Project Scope and Timeline 

GRPS issues this RFP in its process to obtain Civil Engineering and consulting services 
for Innovation Central Highschool, GR Montessori (including Lyon Lot), Kent Hills 
Elementary, Congress Elementary and CA Frost Science Academy. These site 
improvements are a continuation of the 2023 Bond Program “Reimagine GRPS”.  The 
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anticipated asphalt work includes parking lot, bus loop and service drives, concrete sidewalk 
& flatwork replacement and other site improvements to affected areas.  

The scope of work shall involve the following: 
 

A. Evaluating existing sites, provide site surveys and soil borings, site visits and 
gathering related documents / information from the owner for assembly of 
suggested work to be completed at each facility. 

 
B. Site engineering construction drawings required for bidding and 
construction, municipal, state and county approvals to include the below items as 
required by individual site: 

1. Demolition diagrams and delineation  

2. Grading plans  

3. Paving plans  

4. Signage & Striping plans 

5. Site lighting  

6. Stormwater/Drainage plans (if necessary) 

7. All necessary details for construction and municipal/local approval 

(mix designs, rolled curbs, section details, soil erosion control, etc.) 

8. Cost estimate(s) 

C. Permit applications and plan review if required. 

D. Construction administration work to be included. 

E. Attend all meetings to accomplish items A, B, C and D above. 

 
The Civil Engineering Designer and Consultant is to satisfy all applicable codes, 
ordinances and regulations as enforced by the city, county, state, or relevant federal 
agencies in preparing these contract documents.  Where a conflict exists between any 
code and the Owner design or standard, the Civil Engineering Designer and 
Consultant shall consult with Owner prior to altering the design. 

 
Scope of Required Professional Services 
The terms and conditions of Agreement between GRPS and Civil Engineering 
Designer and Consultant shall be substantially based on the attached AIA B105-
2017 and A105-2017, as modified, and inclusive of all attachments and 
exhibits and as clarified below. 

 
The following is a list of clarifications of the services to be performed.  It is 
intended to assist the Civil Engineering Designer and Consultant in 
understanding required tasks to be performed. It does not relieve the Civil 
Engineering Designer and Consultant’s responsibility to deliver a complete set of 
drawings and specifications to GRPS and Contractor. 
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1. Basic Services  
A. Basic services shall be as defined in AIA B105-2017 and A105-2017, as 

modified, and described herein. 
 
2. Preliminary Investigative Services 

 
A. The objective of the GRPS preliminary investigative services is to provide initial 

assessments, evaluations, and recommendations of all specified locations to 
determine repair, replacement, and repaving needs and priority based on the 
budget (refer to attached aerials and site drawings.)  Provide a detailed opinion 
of probable cost by site.   

 
B. The findings shall be summarized in a report which includes an overall 

assessment of each site.  The report at minimum shall address the urgency of 
need, prioritization of need, detailed opinion of probably cost of recommended 
improvements, history of improvements to these locations based on information 
provided by GRPS, and photographs with captions.   

 
C. The project sites are: 

 
1. Lyon Lot – 421 Fountain St NE, Grand Rapids, MI 49503                                             

(Lot is located North of Innovation Central & GR Montessori off Lyon St NE) 
2. Grand Rapids Montessori – 421 Fountain St. NE, Grand Rapids, MI 49503 
3. Innovation Central HS– 421 Fountain St. NE, Grand Rapids, MI 49503 
4. Kent Hills Elementary –1445 Emerald Ave NE, Grand Rapids 49505 
5. Congress Elementary School – 940 Baldwin St SE, Grand Rapids 49506 
6. CA Frost Science Academy HS – 1417 Covell Ave NW, Grand Rapids 49504 

  
3. Design Phase  
 

A. Design Development (50% complete) 
1. Further verify and investigate existing conditions where necessary. 
2. Prepare design development documents that address site systems and 

code requirements.    
3. Conduct design development review meetings as required to assure that 

design solutions meet project requirements.  Prepare minutes of these 
meetings. 

4. Provide plans and specifications in sufficient detail that clearly define major 
site systems and material selections to allow for a comprehensive technical 
review.  Specifications shall describe scope of work, standards or execution, 
workmanship and other characteristics pertaining to the project. 

5. Cost estimate indicating labor and material quantities for the work 
described in the contract documents.  The estimate shall list site systems 
and their components with associated costs and will be used to evaluate 
& compare against the project budget. 

 

B. 95% Complete Documents (95% complete) 

1. Provide 95% review plans and specifications for Owner review and 

acceptance prior to issuance of final CD set. 



 

 Page 5 

2. Provide 95% cost estimate indicating labor and material quantities for 

the work described in the contract documents.  The estimate shall list 

site systems and their components with associated costs and will be used 

to evaluate & compare against the project budget. 

 

C. Contract Documents (100% complete) 
1. Contract documents shall be complete and adequate for issuance of 

necessary local and State permits, including all revisions from 
preliminary reviews by authorities having jurisdiction.   

2. Contract documents will be suitable for use for bidding by Sitework 
and/or Asphalt Paving Contractors.  

3. Conduct review meetings as required to assure that contract documents 
meet project requirements.  Prepare minutes of these meetings. 

 
4. Bidding and Award Phase 

A. Develop bidding documents for contractors including evaluating terms and 
conditions, alternates, unit pricing, etc. 

B. Respond to written requests for information.  Issue addenda as required to 
clarify the construction requirements. 

C. Organize and participate in post-bid interview meeting with apparent low 
contractors to review scope, schedule, and pricing, and make recommendation 
to owner. 
 

5. Construction Phase – Administration of the Contract 
A. Respond to written requests for information.  Issue bulletins and/or 

construction change directives as required to clarify the construction 
requirements. 

B. Provide field observation to monitor all work throughout the project(s).  Include 
weekly site visits as required to supervise the construction activities. Attendance 
at meetings is required and should NOT be considered supervision.  Field 
observers must be on site for the appropriate amount of time required to 
maintain progress on the project when construction activities are scheduled. 

C. Provide detailed field observation report for each site once work is in progress.  
Site visits must be documented, and all pertinent details must be summarized in 
a detailed written report including photographs, notes, activities, concerns, etc.  
These reports are to be available upon request of GRPS and to be included in 
closeout documents. 

D. All field observation must be performed by personnel who is either a Field 
Engineer (FE), Professional Engineer (PE), Technician or have at least five (5) 
years of pavement construction experience.   

E. Review and approve, if appropriate, shop drawings, samples, and other 
required submittals. 

F. Create and review detailed punch-list reports of each project.   
G. Review of final trade contractor submitted close-out documents including 

warranties, as-built drawings, reports, photographs, punch-list, etc. to ensure 
compliance with Construction Documents. 

H. At nine (9) months after substantial completion of EACH facility, provide a 
comprehensive review of all site improvements and submit a report. All non-
conforming areas will be repaired by the installing contractor under the 
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supervision of the Civil Engineering Designer and Consultant, at no additional 
cost to the Owner. 

I. Conduct progress review meetings as required to assure that installation and 
progress meet project requirements.  Prepare minutes of these meetings. 

 
6. Phased Work   

A. Bid documents will be prepared and issued in a single bid package with individual 
breakouts for each site as agreed to by GRPS and the Civil Engineering Designer 
and Consultant.   

B. GRPS may wish to start some critical portions earlier.  Civil Engineering Designer 
and Consultant will endeavor to meet the GRPS’s schedule. 

 
7. AutoCAD    

A. Drawings shall be prepared using AutoCAD 2020 or later format.  For each bid 
package, provide to GRPS and PMR one set of original plots in addition to the 
electronic DWG files.  Printing and distribution will be coordinated by PMR. 

 
8. Concurrent Work by GRPS 

A. The Civil Engineering Designer and Consultant will be required to coordinate with 
the GRPS’s other concurrent work and/or ongoing activities which are in progress.  
Generally speaking, construction at these facilities may include new playgrounds, 
roofs and/or upgrades to the building HVAC systems. 

The overall GRPS goals for these six(6) locations include the following: 

LYON LOT Repave/restripe. Identify, if any, site drainage concerns. 
Remove islands (and trees within islands); plant new trees; re-
stripe to identify plow area (no parking zone) 

GR MONTESSORI Repave w/ heavy duty mix/restripe. Identify, if any, site 
drainage concerns. Address maintenance concern with 
islands (no maintenance ground cover or potential to  
reconfigure to add more spaces); remove old light poles 

INNOVATION 
CENTRAL LOT & 
DRIVE 

Repave w/ heavy duty mix/restripe. Identify, if any, site 
drainage concerns. 

KENT HILLS 
ELEMENTARY 

Repave front lot w/ heavy duty mix/restripe. Identify, if any, 
site drainage concerns. Investigate and address within the 
basic scope of work any design and solutions necessary for 
back lot. 

CONGRESS 
ELEMENTARY 

Repave/restripe. Identify, if any, site drainage concerns. 
Evaluate replacement of necessary concrete sidewalks, and 
entry pathways including but not limited to exterior stairs. 
Reduce pavement play areas and replace with grass. 
Restoration of retaining wall and perimeter fencing 



 

 Page 7 

CA FROST 
SCIENCE 
ACADEMY HS 

Repave w/ heavy duty mix/restripe. Identify, if any, site 
drainage concerns. Address maintenance concerns with 
islands; other potential solutions for cross walk. 

9. Schedule 
A. The intent is to accomplish the construction work in the summer of 2025. With 

a substantial completion date of August 1, 2025. Preliminary Investigative 
Services report to be completed within summer of 2024. 

The Civil Engineer Designer is to propose construction duration for each location, 
propose sequence of projects, and opinion of which could be completed in 2024. It is 
GRPS intent to have one professional service provider overseeing projects awarded 
under a General Contractor agreement following the required public bids.  The 
district may choose to award to one or multiple successful bidders to perform work 
at all 6 sites. The A/E firm will be required to work closely with the selected General 
contractor(s) to oversee the construction of the project and timely completion. 
Successful completion of the project includes completion of all Punch List items prior 
to Owner acceptance. 

The projected overall budget for  these site improvements is approximately one 
million five hundred thousand dollars ($1,500,000) inclusive of all soft costs of the 
Project. In addition to architecture and engineering design documentation, the scope 
of work for the PSC includes, but is not limited to, maintaining and updating public 
information regarding the design and construction progress on the District website, 
attending construction progress meetings, and issuing weekly site visits progress 
reports.   

Project Timeline 

 

 

RFP Issuance: April 25, 2024 

Proposals Due: May 9, 2024 at 11:30am 

Interviews: Week of May 13-15, 2024 

Selection/Recommendation: May 16, 2024 

Finance Approval: May 28, 2024 

Board Approval: June 3, 2024 

Design Phase: 

Bid 

June-September 2024 

October -November 2024 

Construction: May- July 2025 

Substantial Completion: August 1, 2025 
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Pre-proposal Meeting / Site Visit 

A pre-proposal meeting and site visit will be held on April 30th at 1:00pm at GRPS 
Facilities Building, 900 Union Ave NE, Grand Rapids, MI as well as a virtual option 
included via TEAMs link below.  

Join the meeting now  
Meeting ID: 217 469 135 454  
Passcode: 499HKn  
 

Submit RFIs or Clarifications to Owner: 

Hady ElSayed, Director of Planning, Design and Construction 
900 Union NE 
Grand Rapids, MI 49503 
Elsayedh@grps.org 

 

C. Issuing Office 

This RFP is issued by the GRPS Department of Facilities Management & Planning, 
hereinafter referred to as the issuing office.  The Director of this department and point 
of contact for this Request for Qualifications is: 

Alex Smart, RA, NCARB 

Executive Director Facilities and Operations 

Grand Rapids Public Schools Service Building 

900 Union NE 

Grand Rapids, Michigan 49503 

D. Contract Award/Form of Agreement 

This is a Request for Proposal only.  Proposals will be treated as offers to enter into 
the Contract with Owner.  Proposals will be treated as offers to enter into the 
Contract with GRPS. Owner and successful Firm shall memorialize their contractual 
relationship and obligations using the form of Contract attached to this RFP.  The 
Contract contains many details regarding the Services required under this RFP, as 
well as the terms and conditions under which the Services shall be provided by the 
successful Firm.  The Contract should be reviewed carefully by each Firm prior to 
submitting a Proposal.  The final Contract shall be subject to review and approval of 
Owner’s legal counsel. Any exceptions to the terms and conditions contained in the 
Contract, or any other special considerations or conditions requested or required by 
the Firm relative to this RFP or the form of Contract shall be expressly/specifically 
enumerated by the Firm and be submitted as part of its Proposal, together with an 
explanation as to the reason such terms and conditions cannot be met by, or, in the 
Firm’s opinion are not applicable to, the Firm, provided however, that exceptions or 
special conditions of the Firm will not be binding upon Owner unless those 
exceptions or special conditions are expressly accepted by Owner and incorporated 
into the final Contract.  Following the selection of the successful Firm, if any, by 
Owner the Contract will be finalized by the parties.  The final Contract shall be 
subject to the review and approval by Owner’s legal counsel. 

https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_ZmRmNzFjNDctMGNkMC00MzljLWJiMmMtNmVmZmNmMWUzMzdj%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522ca9c9a61-2b5c-40c0-a6b5-a7ba0b99814e%2522%252c%2522Oid%2522%253a%2522c7fbf9ce-a9cc-41ea-a2c1-eb0b2ee351b0%2522%257d&data=05%7C02%7CJenae.Kuipers%40plantemoran.com%7Cbcfd33bdc0d34738a60b08dc648675b6%7C64591f40df924ba4b17ab8f7aac94a4e%7C0%7C0%7C638495775885379030%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=pGj61IDMJRRIKSL65fEAYqEG8qHWQA6sVFFwePNCHMc%3D&reserved=0
mailto:Elsayedh@grps.org
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E. Selection Process and Criteria 

The selection of the successful firm by the Owner will be based on some, or all, of the 
following criteria (not in any particular order): 

A. Firm’s proposed team experience as related to similar projects. 

B. Evidence of capabilities to perform all requirements reflected in the RFP. 

C. Fee structure for all scopes of work  

D. Project schedule  

E. Client references and relevant experience 

F. Other criteria as determined by the Owner’s selection team. 
 
This project will require a team effort where collaboration and interaction are highly valued 
as is the professionalism and contribution of all team members. To that end, the Owner will 
put as much emphasis on people and process as fees. 

 

F. Submittal Requirements 

Prepare and submit three (3) hard copies and one (1) electronic PDF copy of your 
proposal package to address and personnel named below. Packages should be in 8.5” 
x 11” format.   
 
The following proposal format is required: 

Cover Letter 
Section 1 – Proposal Forms 

A. Detailed Proposal Form 
B. Familial Disclosure Statements 
C. Iran Disclosure Statement 
D. Criminal Background Disclosure Affidavit 
E. Non-Collusive Affidavit 
F. Debarment and Suspension Certification  

Section 2 – Clarifications and Exceptions 
Section 3 – Additional Information 

 

SECTION 1 – PROPOSAL FORMS 
♦ Utilize the proposal forms provided as Attachments to this RFP.   
 
Section 1A – Detailed Proposal Form 
♦ Complete and attach the Detailed Proposal Form included with this RFP. 
 
Section 1B – Familial Disclosure Statement 
♦ Complete and attach the Familial Disclosure Statement included with this RFP. 

 
Section 1C – Iran Disclosure Statement 
♦ Complete and attach the Iran Disclosure Statement included with this RFP.   
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Section 1D – Criminal Background Disclosure Affidavit 
♦ Complete and attach the Non-Collusive Affidavit included with this RFP. 

 
Section 1E – Non-Collusive Affidavit 
♦ Complete and attach the Non-Collusive Affidavit included with this RFP. 
 
Section 1F – Debarment and Suspension Certification 
♦ Complete and attach the Debarment and Suspension Certification included 

with this RFP. 
 

SECTION 2 - CLARIFICATIONS / EXCEPTIONS  
♦ Please detail any clarifications, exceptions or exclusions to this RFP (scope, 
schedule, fee, etc.) 
♦ List any/all exceptions taken to the Contract Documents provided.  For each 
exception, alternative language must be proposed.  Owner reserves the right to 
reject any proposed alternative language.   
♦ The prevalence of these exceptions will be considered in reviewing the 
proposal and in the final selection of the Consultant for the project.  Proposals 
that do not acknowledge these agreements or do not provide specific alternative 
language may be rejected. 

 
SECTION 3 – ADDITIONAL INFORMATION 

♦ Please include any additional relevant information 
 

Sealed proposals for the work as described by the RFP package will be received as 
noted on the cover page.  Please mark the envelope of all proposals with “GRPS - 
Proposal for Civil Engineering and Consulting Services” and include your firm’s 
name as well. 
Your firm will be working closely with a General Contractor retained by GRPS.  Close 
collaboration between your firm and the GC is expected on a weekly basis for the 
duration of the construction phase. 

 

The submittal requirements are: 

 Email and hand deliver your fee proposal to: 
Alex Smart, Executive Director of Facilities and Operation 
900 Union NE 
Grand Rapids, MI 49503 
Smarta@grps.org 

Your submittal should be prepared simply and economically, providing a 
straightforward comprehensive description of the professional’s ability to meet the 
requirements of the request.  Submittals must be signed by an official authorized to 
bind the professional to its provisions. 

Your submittal will be considered a contract document.  Submittals must remain valid 
for a minimum of sixty [60] days. 

mailto:Smarta@grps.org
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H. Incurring Costs 

GRPS is not liable for any cost incurred by the professional prior to issuance of a 
contract. 

I. Prime Professional Service Contract Responsibilities 

The PSC is required to assume responsibility for all services offered in the submittal 
whether or not they possess them within their organization.  Further, GRPS will 
consider the professional to be the sole point of contact with regarding to contractual 
matters, including payment for any and all charges resulting from the contract. 

 
 
INSURANCE REQUIREMENTS 
 
The firm must acquire and continuously maintain during the period in which the consultant 
is performing services pursuant to this Contract, and provide the GRPS with acceptable proof 
of the following type and amounts of insurance coverage: 

1. Statutory Workers Compensation Insurance 

2. Comprehensive General Liability Insurance with separate limits of not 
less than $1,000,000 per accident coverage against bodily injury and 
$1,000,000 per accident coverage against property damage, or with a 
combined single limit against both bodily injury and property damage 
of not less than $3,000,000 per occurrence.  This coverage shall 
include a contractual liability endorsement. 

3. Comprehensive Owned and Non-Owned Automobile Liability 
Insurance with the same minimum limits of coverage as that required 
for the Comprehensive General Liability Insurance. 

4. Professional Liability Insurance coverage with an annual aggregate 
limit of not less than $2,000,000. 

The Grand Rapids Public School District and Plante Moran Realpoint, it’s Owners 
Representative, must be named as additional insured by endorsement to the Comprehensive 
General Liability Policy.  Certificates of insurance evidencing that the consultant has 
secured all of the foregoing insurance must be provided to the Grand Rapids Public School 
District.  A minimum of thirty [30] days’ notice to the GRPS prior to the cancellation of, or 
change in, any such insurance shall be endorsed on each policy and noted on each 
certificate.  
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Fair Employment Practices Agreement 
 
 

Equal Opportunity [Affirmative Action Employer] 
The Grand Rapids Public School District, as an Equal Opportunity/Affirmative 
Action Employer, complies with federal and state laws prohibiting 
discrimination, including Title IV and Title VII [with amendments] of the 1964 
Civil Rights Act, Title IX of the Educational Amendment of 1972, Section 504 
of the Rehabilitation Act of 1973, Veterans Readjustment Act of 1974 as 
amended 28 USSC 20-12 and the Americans With Disabilities Act of 1990.  It 
is the policy of the School Board that no person, on the basis of race, sex, 
height, weight, color, religion, national origin, or ancestry, age, marital status, 
disability, or veteran status, shall be discriminated against in employment, 
educational programs and activities, or admission. 

Inquiries or complaints should be addressed to Frederica Williams, 1331 
Martin Luther King Jr. St. SE, PO Box 117, Grand Rapids, Michigan 49501-
0117. 
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SWORN STATEMENT OF FAMILIAL RELATIONSHIP 
As required by Section 1267 of the Revised School Code – MCL 380.1267 

STATE OF MICHIGAN 

COUNTY OF    

  , being duly sworn, deposes and 
says: 

That   (The “Bidder”) has bid for an 
improvement to the following described project located in Kent County, Michigan, 
which is owned by the Grand Rapids Public Schools: 

Project Name:   

That the following is a statement of disclosure of any familial relationship that exists 
between the owner or any employee of the Bidder and any member of the Grand 
Rapids Public Schools Board of Education or Superintendent, as required pursuant to 
Section 1267 of the Revised School Code, as amended.  

1.  That there are no such familial relationships existing at this time. 

OR 

2.  That a familial relationship exists between 

____________________________, 

an  owner   employee of the Bidder who is the 
_________________________ 

 relationship 

 of _____________________________________ , who is  a member of the 

Board,  the Superintendent. 

Deponent _________________________________________ 

Subscribed and sworn to before me this _____ day of _________________, 20_____  
 
Acting in:  
My commission expires:  ________________ 
  



 

 Page 14 

IRAN BUSINESS RELATIONSHIP 
AFFIDAVIT 

 
 
 
Effective April 1, 2013 all bids, proposals, and/or qualification statements received 
in the State of Michigan must comply with the “Iran Economic Sanctions Act”. The 
following certification is to be signed and included at time of submittal. 

 
Certification 

 
 
Pursuant to the Michigan Iran Economic Sanctions Act, 2012 P.A. 517, by 
submitting a bid, proposal or response, Respondent certifies, under civil penalty 
for false certification, that it is fully eligible to do so under law and that it is not an 
“Iran linked business” as the term is defined in the Act. 

 
 
 
 
 
 
Signature Title 

 
 
 
 
Company  
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Criminal Background Affidavit 
 
The undersigned, the owner or authorized officer of the below-named Firm, 
pursuant to the criminal background compliance certification requirements 
of Grand Rapids Public Schools (the “School District”) hereby represents 
and warrants that the Firm has performed and/or will perform sufficient 
criminal background checks, including at a minimum, an Internet Criminal 
History Tool (“ICHAT”) check, for all of its owners, employees, agents, 
representatives, contractors and/or other personnel who will be on any 
School District premises to carry out the services contemplated by the 
Contract Documents. The Firm further hereby certifies that no owner, 
employee, agent, representative, contractor and/or other personnel of the 
Firm will be on any School District premises if they are a registered criminal 
sexual offender under the Sex Offenders Registration Act, Public Act 295 
of 1994, or have been convicted of “Listed Offense” as defined under 
Section 722 of the Sex Offenders Registration Act, MCL 28.722.  
 
The Firm further acknowledges that if it is found to have submitted a false 
certification or otherwise fails to comply with the requirements of this 
certification, the School District may immediately terminate the Contract.  
 

FIRM:  
 
_____________________________ 

Name of FIRM  
 

By:   _________________________ 
 
Its:   _________________________ 

  
STATE OF ____________) 

    )ss.  
 

COUNTY OF __________)  
 
This instrument was acknowledged before me on the _____ day of _____, 
20__, by ________________. ,  

_____________________ 
Notary Public  
______________ County _________, 
My Commission Expires: _________ 

Acting in the County of: __________  
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NON-COLLUSIVE AFFIDAVIT 
 
 
 STATE OF MICHIGAN  ) 

 ) SS 
 COUNTY OF ________) 
 
 
______________________ , being duly sworn, deposes and says that: 
 
 1.  The proposal has been arrived at by the consultant independently 
and has been submitted without collusion with, and without any agreement, 
understanding, or planned common course of action with, any other vendor 
of materials, supplies, equipment, or services described in the request for 
proposals, designed to limit independent bidding or competition; and,  
 
2.  The contents of the proposal have not been communicated by the 
consultant or its employees or agents to any person not an employee or 
agent of the consultant or its surety on any bond furnished with the 
proposal and will not be communicated to any such person prior to the 
official opening of the proposal.  
 
 

________________________  
 

Signature of Consultant  
 
STATE OF ___________________) 

   )SS. 
COUNTY OF __________  ) 
 
 
This instrument was acknowledged before me on the ______ day of _____, 20__, by  
 
________________.  
       ____________________________ 

 
_________________, Notary Public 
 
_________ County ____________,  
 
My Commission Expires: _________ 
 
Acting in the County of: __________  
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DEBARMENT AND SUSPENSION CERTIFICATION 

 
The bidder, under penalty of perjury, certifies that, except as noted below, 
he/she or any other person associated therewith in the capacity of owner, 
partner, director, officer, manager: 

• Is not currently under suspension, debarment, voluntary exclusion, or 
determination of ineligibility by any Federal agency; 

• Has not been suspended, debarred, voluntarily excluded or determined 
ineligible by any Federal agency within the past 3 years; 

• Does not have a proposed debarment pending; and 
• Is not presently indicted for or otherwise criminally or civilly charged by 

a governmental entity (Federal, State or Local) in any matter involving 
fraud or official misconduct within the past 3 years. 

 
If there are any exceptions to this certification, insert the exceptions in the 
following space: 

 
 

 
 

 
 

 
 

 
 
 
Exceptions will not necessarily result in denial or award, but will be 
considered in determining bidder responsibility.   For any exception noted 
above, indicate below to whom it applies, initiating agency, and dates of 
action. 
 
Notes: Providing false information may result in criminal prosecution 
or administrative sanctions. The above certification is part of the Bid. 
Signing this document on the signature portion thereof shall also 
constitute signature of this Certification. 

 
 
 

  
Signature Title 

 
 

  
Company Date 

 



GRAND RAPIDS PUBLIC SCHOOLS (GRPS) 
2023 BOND PROGRAM 

REQUEST FOR PROPOSAL (RFP) – CIVIL ENGINEERING AND CONSULTING SERVICES  
ATTACHMENT d. PROPOSAL FORM 

APRIL 25, 2024 
 

D. - 1 

 
NAME OF FIRM         
 
 
FIRM’S ADDRESS   
       
       
       
 
 
Firm’s Main Contact for Proposal        
Phone Number        
Email        
 

All Proposals submitted may not be withdrawn and shall be irrevocable for a minimum period as defined 
in this RFP.   
 

A. Cost Proposal 

Proposes to provide Design, Construction Document Development and Construction Administration 

Services for the construction project as follows (GRPS requires cost breakdown per site upon award): 

1. Preliminary Investigative Services – All Sites (Lump Sum Fee)      $     . 

(Includes topographical surveys and soil borings for each site) 

 

2. Design, Bid/Award & Construction Administration Phase Services:  

A Fixed Fee for design, bid/award & construction administration phase services after completion 

of the Preliminary Investigative Services and a reasonable determination of the Owner’s Budget 

for each Project, as mutually agreed by the Owner and Architect. 

          $      

 
3. Reimbursables 

Provide a list of items for which you would require reimbursement. In addition, please 

provide a not-to-exceed allowance for reimbursable Expenses on this Project.   

     Not-to-exceed Reimbursable Allowance               $      
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4. Hourly Rate (s) 

a. The hourly rates for additional services with may be required by GRPS: 
Billable Hourly Rate Schedule 
Position    Hourly Rate 

Project Manager    $      
Professional Engineer (PE)   $      
Field Representative     $      
Field Engineer (FE)     $      
Draftsperson/Technician     $      
Accounting      $      
Clerical      $      
Other:__________________    $      
Other:__________________    $      
Other:__________________    $      

 
B. Addenda 

This proposal includes information for the following addenda: 

Addenda No.         Dated       

Addenda No.         Dated       

 

 

C. Contractual Terms 
If selected, I agree to the contractual terms as provided in the RFP as noted below: 
 

 AIA B105-2017 and A105 -2017, As Modified  
     Exceptions to amended AIA B105-2017*  

           *Attach SPECIFIC proposed alternate contract language in Section 2  
I have read and I understand the responsibilities required of the under the B105-2017 Agreement 
between the Owner and Architect, which are provided with the RFP.  If selected, our company will be 
able to fulfill the requirements. 
 
SIGNATURE 
 
Dated this      day of      , 2024. 
 
 
Company Name:        
 
 
By:         
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 Signature 
 
Position/Title:       
 
 , being duly sworn, deposes and says that the information 
provided herein is complete so as not to be misleading. 
 
 
Subscribed and sworn before me this       day of      , 2024. 
 

 
Notary Public:         
 
 
My Commission Expires:        
 

 
 
PROPOSAL CHECKLIST 
 

 Proposal Form (This Document)  
  Familial Disclosure Statement 
  Iran Disclosure Statement 
  Non-Collusive Affidavit  
  Criminal Background Disclosure Affidavit 
  Debarment and Suspension Certification 

 



a. SITE PLANS

LYON LOT
BASE BID

INNOVATION CENTRAL LOT
BASE BID

GR MONTESSORI LOT BASE BID

DRAINAGE ISSUES HERE TO
BE ADDRESSED

04-10-2024



a. SITE PLANS

BASE BID LOT



a. SITE PLANS

BASE BID LOT

BASE BID SIDEWALK
REPLACEMENT

BASE BID
SIDEWALK
REPLACEMENT BASE BID

DEMO EXISTING
PAVEMENT
REPLACE WITH
GRASS AREA

BASE BID
DEMO EXISTING
PAVEMENT
REPLACE WITH
GRASS AREA

BASE BID LOT



a. SITE PLANS

BASE BID LOT

CA Frost Science Academy High School



LYON LOT  - 421 Fountain St. NE, Grand Rapids, MI 49503                                                                                            
                        (Lot is located North of Innovation Central High School off Lyon St NE)

b. SCHOOL AERIALS

Page 1 of 5



GR MONTESSORI & INNOVATION CENTRAL HIGH SCHOOL LOTS - 421 Fountain St. NE, Grand Rapids, MI 49503       
                                                                                                            

b. SCHOOL AERIALS
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KENT HILLS ELEMENTARY SCHOOL - 1445 Emerald Ave NE, Grand Rapids, MI 49505                                              
                                                                     

b. SCHOOL AERIALS
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CONGRESS ELEMENTARY SCHOOL - 940 Baldwin St SE, Grand Rapids, MI 49506                                                     
                                                             

b. SCHOOL AERIALS
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CA FROST SCIENCE ACADEMY HIGH SCHOOL - 1417 Covell Ave NW, Grand Rapids, MI 49504                              
                                                                                    

b. SCHOOL AERIALS

Page 5 of 5
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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

AGREEMENT made as of the « » day of « » in the year «Two Thousand Twenty Four. » 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
Grand Rapids Public School District 
1331 Martin Luther King Jr. Street SE 
Grand Rapids, Michigan 49506 
 
and the CIVIL ENGINEER (referred to as the "Architect" herein): 
(Name, legal status, address and other information) 
 
« 
 
 
 
for the following Project: 
(Name, location and detailed description) 
 
«Grand Rapids Public School District - 2023 Bond Program  
Construction and Improvements related to Civil Engineering Services at the following 
District Properties: 
 
as set forth in the Owner’s RFP 
 
, in accordance with Owner-approved plans and specifications, all applicable laws, the 
Owner’s fixed budget, and as otherwise approved by the Owner. » 
 
 
 
The Owner and Architect agree as follows. 
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ARTICLE 1   ARCHITECT’S RESPONSIBILITIES 
§ 1.1 The Architect shall provide civil engineering services for the Project as described in this Agreement and as 
necessary for the complete design and construction of the Project. The Architect shall perform its services consistent 
with the professional skill and care ordinarily provided by architects practicing in the same or similar locality under 
the same or similar circumstances and familiar with the school construction industry in Michigan. The Architect 
represents that it is properly licensed to provide the services required by this Agreement, and that it shall comply 
with any and all applicable federal, state, and local laws, rules, regulations, guidelines, codes and policies in any 
manner related to the Project. The Architect shall perform its services as expeditiously as is consistent with such 
professional skill and care and the orderly progress of the Project. The Architect shall assist the Owner in 
determining consulting services required for the Project. The Architect will not use a consultant to perform any of 
the Architect’s responsibilities on the Project without the Owner’s prior written permission.  
 
§ 1.2 The Architect’s services include all obligations set forth in this Agreement and in any other Contract 
Document(s), including, but not limited to the following:    
 
Civil Engineering Design and Consulting Services at ___________________________ properties. 
 
§ 1.2.1 The Architect shall submit for the Owner’s approval a schedule for the performance of the Architect’s 
services, which may be adjusted only upon the mutual written agreement of the parties as the Project proceeds and 
shall include allowances for periods of time required for the Owner’s review and for approval of submission by 
authorities having jurisdiction over the Project. Time limits established by this schedule approved by the Owner 
shall not, except for reasonable cause and upon written agreement of the parties, be exceeded by the Architect or 
Owner. 
 
§ 1.2.2 The Architect will assist the Owner with developing the Owner’s program and project scope and will also 
provide cost estimates at appropriate intervals and as otherwise reasonably requested by the Owner. During the 
Design Phase, the Architect shall review the Owner’s scope of work, budget and schedule and reach an 
understanding with the Owner of the Project requirements. Based on the approved Project requirements, the 
Architect shall develop a design, which shall be set forth in drawings and other documents appropriate for the 
Project. The Architect shall submit design documents to the Owner at intervals appropriate to the design process and 
as necessary to comply with the approved Project schedule. Upon the Owner’s approval of the design, the Architect 
shall prepare Bidding and Construction Documents indicating requirements for the Project and shall coordinate its 
services with any consulting services the Owner provides. The Architect shall assist the Owner in filing documents 
required for the approval of governmental authorities (such as MCL 380.1263 and MCL 380.1264), complying with 
applicable competitive bidding requirements (such as MCL 380.1267, MCL 380.1274, and MCL 380.1274a), in 
obtaining bids or proposals, and in awarding contracts for construction. The Architect shall, at appropriate times, 
contact the necessary governmental authorities required to approve the construction documents, to conduct 
inspections, or to provide any information or to request any other inspection or approval required for the Project.  
 
§ 1.2.3 The Architect, without any additional cost to the Owner, shall obtain and maintain throughout completion of 
the Architect’s services, all insurances set forth below, in any attached Certificate of Insurance, as reasonably 
requested by the Owner, or as required by law, whichever is greater: 
 
 Commercial General Liability: $1,000,000 per occurrence 
     $2,000,000 aggregate 
 
 Automobile Liability:  $1,000,000 per claim 
     $1,000,000 aggregate 
 
 Excess Umbrella Liability   $5,000,000 per occurrence 
     $5,000,000 aggregate 
 
 Workers’ Compensation:  Statutory 
 
 Employers’ Liability:  $1,000,000 
 
 Professional Liability:  $2,000,000 annual aggregate 
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Insurance shall be either occurrence-based and maintained in force during the life of the Project and for a period of 
at least one (1) year following the date of substantial completion or claims-made and maintained in force during the 
life of the Project and for a period of not less than seven (7) years after the date of substantial completion. The 
Owner and Plante Moran Realpoint, LLC shall be identified as additional insureds on all applicable insurances. The 
Architect’s insurance shall be primary and not contributory, using the 2013 version of ISO forms CG 2010 07 04 or 
its equivalent, attached hereto as Exhibit C.  
 
§ 1.2.4 During the Construction Phase, the Architect shall provide administration of the Contract between the Owner 
and Contractor. The Architect shall have authority and responsibility during construction to the extent allowed by 
law, and as described in this Agreement and AIA Document A105™–2017, Standard Short Form of Agreement 
Between Owner and Contractor, as modified, which is incorporated herein by reference. If the Owner and 
Contractor modify AIA Document A105–2017, those modifications shall not affect the Architect’s services under 
this Agreement, unless such modifications are provided to the Architect before the Contractor performs services. 
The Architect’s services during construction generally include interpreting the Contract Documents, reviewing the 
Contractor’s services and submittals, reviewing and responding to submittals and requests for information, visiting 
the site at times and frequencies appropriate to the stage of construction, reviewing and certifying payments, 
administration of the construction contract, supervising construction, tracking Project costs, scheduling and 
attendance at project meetings, rejecting nonconforming Work, reviewing and providing recommendations 
regarding proposed change orders and other contract changes, making investigations and determinations regarding 
Substantial Completion and Final Completion, and scheduling and attending project close-out meetings. 
 
§ 1.2.5 Duties, responsibilities and limitations of authority of the Architect shall be consistent with the Agreement 
and, except as otherwise provided herein, shall not be restricted, modified or extended without written agreement of 
the Owner and Architect. The Architect shall advise and consult with the Owner (1) during construction until final 
payment to the Contractor(s) is due, and (2) at the Owner’s written direction from time to time during the correction 
period described in the Contract Documents. 
 
§ 1.2.6 The Architect shall visit the site at intervals appropriate to the stage of construction (or more frequently as 
otherwise agreed by the Owner and Architect in writing) to become generally familiar with the progress and quality 
of the Work completed and to determine in general whether the Work is being performed in a manner indicating that 
the Work, when completed, will be in accordance with the Contract Documents. Based upon the site visits provided 
by the Architect, the Architect shall keep the Owner informed of the progress and quality of the Work and shall 
guard the Owner against defects and deficiencies in the Work.  The Architect shall comply with and perform all 
duties that may or must be performed by an "architect" or "engineer" for this Project, including under 1937 PA 306 
and 1980 PA 299, which include cost estimating and may include supervision of construction.  
 
§ 1.2.7 The Owner and Architect acknowledge and agree that there are functions, responsibilities, activities and 
tasks not specifically described in this Agreement that are reasonably incidental to, and are required for, the proper 
performance of the Architect’s services and completion of the Project, and are a necessary and inherent part of, or a 
necessary sub-part included within, the Architect’s services. To the extent incidental to and consistent with the 
Project, such functions, responsibilities, activities, and tasks shall be deemed to be implied and included within the 
scope of the Architect’s services to the same extent and in the same manner as if specifically described in this 
Agreement, at no additional cost to the Owner.  
 
ARTICLE 2   OWNER’S RESPONSIBILITIES 
The Owner shall provide full information specifically requested by the Architect about the objectives, schedule, 
constraints and existing conditions of the Project, and shall establish a budget that includes reasonable contingencies 
and meets the Project requirements. The Owner shall provide decisions and furnish required information as 
expeditiously as necessary for the orderly progress of the Project, taking into account the Owner’s status as a public 
body, including being subject to the Michigan Open Meetings Act. The Architect shall be entitled to rely on the 
accuracy and completeness of the Owner’s information, subject to the Architect’s experience and expertise. As 
reasonably requested by the Architect, the Owner shall furnish consulting services not provided by the Architect, but 
required for the Project, such as surveying, which shall include property boundaries, topography, utilities, and 
wetlands information; geotechnical engineering; and environmental testing services. If requested, the Architect shall 
assist the Owner in obtaining the consulting services described herein. The Owner shall employ a Contractor 
selected by competitive bidding process in accordance with law.  
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ARTICLE 3   USE OF DOCUMENTS 
Drawings, specifications and other documents prepared by the Architect are the Architect’s Instruments of Service. 
Upon execution of this Agreement, the Owner shall have a nonexclusive, irrevocable license and right to access, use 
and reproduce the Instruments of Service (in any form, format, or stage of completion) for purposes of constructing, 
using, maintaining, altering and adding to the Work or the buildings related thereto, or for completing the Work 
should Architect not provide services through completion. On behalf of, and for the benefit of, the Owner, the 
Architect shall obtain similar rights from the Architect’s consultants, if any, consistent with this Agreement. Such 
rights shall, without limitation, authorize the Owner and the Contractor, Subcontractors, Sub-subcontractors, and 
suppliers, as well as the Owner’s consultants and separate contractors and other design professionals, to utilize and 
to reproduce applicable portions of the Instruments of Service for use in performing services, making improvements, 
or construction related to the Project. Any termination of this Agreement for any reason or under any condition shall 
in no way terminate or otherwise diminish the licenses and rights described herein.  
 
ARTICLE 4   TERMINATION, SUSPENSION OR ABANDONMENT 
In the event of termination, suspension or abandonment of the Project by the Owner, the Architect shall be 
compensated for services properly and timely performed. The Owner’s failure to make payments in accordance with 
this Agreement shall be considered substantial nonperformance and sufficient cause for the Architect to suspend or 
terminate services. Either the Architect or the Owner may terminate this Agreement after giving no less than seven 
days’ written notice to the other party. . 
 
ARTICLE 5   MISCELLANEOUS PROVISIONS 
This Agreement shall be governed by the law of the State of Michigan. Neither party to this Agreement shall assign 
the contract without written consent of the other. 
 
Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a 
third party against either the Owner or the Architect. 
 
The Architect shall have no responsibility for the discovery, presence, handling, removal or disposal of, or exposure 
of persons to, hazardous materials or toxic substances in any form at the Project site. However, the Architect will 
promptly notify the Owner if it becomes aware of any materials or substances reasonably believed to be hazardous 
or toxic. 
 
The Owner’s fixed budget is ___________________________ Dollars ($___________). The budget shall not be 
exceeded without the Owner’s prior written consent. If cost estimates or the lowest responsible bid(s) exceed the 
Owner’s fixed budget, when also taking into consideration the Architect’s fees and other applicable and projected 
Project costs, the Architect shall, without additional compensation, revise the Contract Documents and provide 
related bidding services and other services as necessary to bring the Project back within budget.  
 
ARTICLE 6   PAYMENTS AND COMPENSATION TO THE ARCHITECT 
§6.1 The Architect’s Compensation for the proper and timely completion of Basic Services shall be: 
 
Owner shall compensate the Architect a total Lump Sum Not-to-Exceed fee of ___________________________ 
Dollars ($___________), including any and all Reimbursable Expenses, which is broken down as follows: 
 
as set forth in the Owner’s RFP. 
 
Construction Administration Services as detailed herein are included in the Lump Sum Fee as stated above. In 
addition, the Contractor shall provide construction inspection & materials testing (any density testing before & 
during paving). Contractor shall provide daily reports for those days on site with weekly status report to the Owner. 
Contractor shall schedule weekly site visits as required to supervise the construction activities.  
 
§6.1.1 If directed by the Owner, the Architect will provide additional services during the construction phase and 
post-construction phase at Not-to-Exceed based on hourly rates. Prior to providing such services, the Architect will 
provide an estimate of hourly rates for the Owner’s written approval, which estimate and related costs may only be 
modified in writing by the parties. The Owner and Architect agree to periodically review the Architect’s estimate 
and modify as reasonable and necessary.  » 
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The Owner shall not reimburse the Architect for expenses incurred in the interest of the Project, except as the Owner 
and Architect agree in writing. Any applicable reimbursable expenses shall be at cost and without markup.  
 
The Architect shall submit a payment application no more than monthly, which shall request payment only for the 
approximate value of work performed during the previous month, as reasonably detailed by the Architect in the 
payment application. Payments are due and payable within thirty (30) days of the Owner’s receipt of the Architect’s 
monthly invoice, unless and to the extent reasonably disputed by the Owner in good faith. Amounts unpaid «thirty» 
(«30») days after the due date shall bear interest from the date payment is due at the rate of «zero» percent («0» %) 
«per annum». 
 
At the written request of the Owner, the Architect shall provide additional services not included in this Agreement 
for additional compensation. Compensation for Additional Services will be as negotiated by the parties and agreed 
to in writing prior to performance. The failure to negotiate and agree in writing prior to performance shall nullify the 
Owner’s obligation to pay for such Additional Services. 
 
ARTICLE 7   OTHER PROVISIONS 
(Insert descriptions of other services and modifications to the terms of this Agreement.) 
 
« «§ 7.1 The Architect agrees to provide assistance up to twelve (12) months beyond the date of substantial 
completion, as well as a post-occupancy evaluation of the facilities thirty (30) days prior to the expiration of any 
warranty periods.  
 
§ 7.2 The Architect’s designated representative is ________________, Project Manager. The Owner reserves the 
right to request replacement of the representative upon two (2) weeks’ notice. In the event that any individual 
identified above is discharged, dies, is disabled, or is promoted to take on a substantially different responsibility, or 
at such time as the Owner requests a personnel change, the Architect shall promptly submit to the Owner a 
qualification and experience resume of the person(s) proposed as replacement(s) and shall furnish replacement(s) 
upon agreement by the Owner. The Architect shall have authority to act on behalf of the Owner only to the extent 
provided in this Agreement unless otherwise modified by written instrument. 
 
The Owner’s designated representative is Mr. Hady ElSayed, Director of Planning, Design, and Construction. The 
Owner’s designated representative shall have authority to the extent provided by the Owner’s Board of Education 
and as otherwise allowed by law. 
 
§ 7.3 The Architect agrees to indemnify and hold the Owner harmless from claims, damages, losses, and expenses 
(including reasonable attorneys’ and legal fees) arising from the negligent acts, errors, or omissions of the Architect 
and its employees and consultants in the performance of professional services under this Agreement or the 
Architect’s breach of this Agreement. The Architect’s obligation to indemnify shall be based on a comparison basis 
of fault, but shall be to the fullest extent of the Architect’s fault. 
 
§ 7.4 The Architect agrees that it will be the Architect responsible for the construction described in this Agreement 
and shall not specify as a building material in any construction document for the Project any material which the 
Architect knew or reasonably should have known was an asbestos containing building material ("ACBM"), as 
defined in Section 763.83 of 40 CFR Part 763, as amended. Upon the issuance of the final certificate for payment, 
the Architect shall furnish the Owner a signed statement (dated current) that, to the best of Architect’s knowledge, 
no asbestos containing building material was used as a building material in the Project. The Architect shall include 
in specifications and bidding documents that no ACBM shall be used in the construction of the school building and 
that each contractor shall certify to the School District and Architect that none was used in the construction; the 
Architect shall cooperate with the Owner and the Construction Manager in obtaining such Contractor certifications. 
 
§ 7.5 The Architect shall assist the Owner in the preparation of the Form of Agreement Between Owner and 
Contractor (and General Conditions, if applicable) to provide conformance of those documents with this Agreement 
and the Drawings and Specifications as approved by the Owner. The referenced documents shall consist of 
unabridged AIA contract forms, modified as necessary. The Architect shall also compile a Project manual that 
includes the Conditions of the Contract for Construction and Specifications and may include bidding requirements 
and sample forms. 
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§ 7.6 The Architect will not discriminate against any employee or applicant for employment, to be employed in the 
performance of this contract, with respect to hire, tenure, conditions or privilege of employment, or any matter 
directly or indirectly related to employment, because of race, color, religion, national origin, age, sex, sexual 
orientation, gender identity or expression, height, weight, or marital status. Breach of this covenant may be regarded 
as a material breach of this contract.  
 
§ 7.7 The Architect shall perform services in strict accordance with the following schedule, except and to the extent 
the parties mutually agree in writing to modify the following dates:  
 

Phase Commencement of Services:  the date of this Agreement 
Commencement of Construction:  as set forth in the RFP 
Substantial Completion:   as set forth in the RFP 
Final Completion:   as set forth in the RFP 

 
§ 7.8 The parties shall resolve disputes by non-binding mediation and, if not successful, by litigation. The Owner 
reserves the right in its discretion, to require consolidation or joinder of any mediation or litigation out of or relating 
to this Agreement with another mediation or litigation involving a person or entity not a party to this Agreement, in 
the event the Owner believes such consolidation or joinder is necessary or desirable in order to resolve a dispute or 
avoid duplication of time, expense, or effort. The parties acknowledge the importance of having consistent dispute 
resolution procedures among all Project participants and, consequently, the Owner shall have the right, in its sole 
discretion, to modify the dispute resolution procedures set forth in this Section 7.8 to be consistent with procedures 
required by any other Project participant, including but not necessarily limited to the Contractor.  
 
§ 7.9 The Contract Documents consist of this Agreement, AIA Document A105-2017 Edition, as modified, the 
Project Manual, Drawings and Specifications, the Architect’s provided Certificate of Insurance, and any other 
documents referenced in the aforementioned. In the event of any inconsistency or ambiguity within, between or 
among the various Contract Documents, the terms that are most beneficial to the Owner, as determined in the 
Owner’s sole discretion, shall govern.  
 
ARTICLE 8   SCOPE OF THE AGREEMENT 
§ 8.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both Owner and Architect.  
 
§ 8.2 This Agreement is comprised of the following documents listed below: 
 .1 AIA Document B105™–2017, Standard Form Agreement Between Owner and Architect for a 

Residential or Small Commercial Project, as modified for the Project 
 .2 AIA Document A105™–2017, Standard Form of Agreement Between Owner and Contractor for a 

Residential or Small Commercial Project, as modified for the Project 
 .3 Other documents: 
  Exhibit A – Scope of Services 
 Exhibit B – Architect’s Hourly Rates  
 Exhibit C – Additional Insured Form CG 20 10 07 04   

Exhibit D – Architect’s Certificate(s) of Insurance  
 
In the event of any inconsistency or ambiguity within, between, or among one or more of the Contract Documents, 
the term(s) most beneficial to the Owner, as determined in the Owner’s sole discretion, shall govern. 
 
§ 8.3 This Agreement is entered into as of the day and year first written above but shall not be effective unless and 
until it is signed by the Owner and Architect.  To facilitate execution of this Agreement, the parties may execute this 
Agreement in counterpart and exchange signatures by facsimile transmission or by electronic delivery of a PDF 
copy of the executed Agreement, which facsimile or PDF copy shall be deemed valid and binding. 
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This Agreement entered into as of the day and year first written above. 
 
GRAND RAPIDS PUBLIC SCHOOL DISTRICT,  ________________________________ 
 
 

       
OWNER (Signature)  ARCHITECT (Signature) 

«Alex Smart, 
Executive Director of Facilities and Operations»  «» 
(Printed name and title)  (Printed name, title, and license number, if required) 

 
Modified: 10/14/21; 9:54AM
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